

Date: 29 January 2018

Clarification Note No. 3

ITB/SMM/04/2018 - Supply and delivery of Ten (10) small mid-range Unmanned/Unarmed Aerial Vehicles for the OSCE Special Monitoring Mission to Ukraine (SMM)

B3Q1 We kindly ask you to extend the delivery time for 10 each of UAV as mentioned below topic regarding the OSCE tender TB/SMM/04/2018. Would it be possible that delivery of all the equipment and software shall be delivered in batches up to 28 weeks from the date of Contract Signature. First two batches shall be delivered up to 20 days (instead of 12 currently) from the date of Contract Signature. The remaining UAVs will be delivered up to 28 weeks, after the date of the successful initial FAT notice.

Answer: Please see (B2Q1) – For easy reference the answer is repeated hereunder

Requirement B.19 is to be interpreted as follows: all equipment and software is to be delivered up to 20 weeks from the date of contract signature. First two (2) systems ("batch 1") shall be delivered within the first 12 weeks from contract signature. Factory Acceptance Test (FAT) will be conducted on systems delivered in "batch 1". Following successful completion of the FAT the remaining eight (8) systems are to be delivered after the delivery date of "batch 1" and no later than 20 weeks from contract signature.

B3Q2 Could you please confirm whether the Factory Acceptance Test will be conducted at our facilities or in Kyiv and how many days they should last.

Answer: Factory Acceptance Testing will be conducted at an airfield outside of Kyiv. Depending on weather conditions, the test may last between 1-3 days.